

City of Arlington and Kennedy/Jenks Consultants, Inc.

Agreement

Exhibit 1G – Scope of Services and Schedule

Phase 4C – Construction Services

Construction services will be performed for the duration of the construction periods at the WWTP and BCF facilities. It is expected that this phase will include construction support and management activities, preparation of facility operation and maintenance manuals, startup and training.

The scope of this project phase will be developed and confirmed during the final design phase for each of the facilities, such that the work can be authorized in sufficient time for coordination with the schedule for construction activities.

City of Arlington and Kennedy/Jenks Consultants, Inc.

Agreement

Exhibit 2G – Budget

Budget

The Scope of Services for Phase 4C, Construction Services, described in Exhibit 1G has not yet been fully developed. The budget for this work will be prepared once the scope is established.